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ADDENDUM NO. 2 
 

INVITATION TO BID (ITB) No. 24-02 

TOWN OF CUTLER BAY 

BEL AIRE, EUREKA DRIVE ESTS, CUTLER COUNTRY GROVES, ALLOM ESTS, 

AND SOUTH GROVE WATER QUALITY IMPROVEMENT PROJECT 

 

Addendum No. 2 form shall be part of the original ITB No. 24-02 BEL AIRE, EUREKA DRIVE 

ESTS, CUTLER COUNTRY GROVES, ALLOM ESTS, AND SOUTH GROVE WATER 

QUALITY IMPROVEMENT PROJECT document and modifies the original ITB as noted below:  
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2.2 Time is of the essence throughout this Contract. The Contractor shall prosecute the Work with 

faithfulness and diligence and the Work shall be substantially completed within three hundred 

sixty to be determined (360 TBD) calendar days from the date specified in the Notice to Proceed 

(“Contract Time”). Substantial Completion shall be defined for this purpose as the date on which 

Town receives beneficial use of the Project. The Work shall be fully completed in accordance with 

the Contract Documents within three hundred ninety to be determined (390 TBD) calendar days from 

the date specified in the Notice to Proceed (“Final Completion Time”). The Final Completion date 

is defined as the date determined by the Town when all Work, including punch list items, has been 

completed in accordance with the Contract Documents and Contractor has delivered to Town all 

documentation required herein. 

 
 


