



Addendum No. 1

FM No. 447985-1

ITB No. 25-05

**CARIBBEAN BOULEVARD ROADWAY IMPROVEMENTS FINAL GAP PROJECT
(SW 87 AVENUE TO SW 184 STREET)**

Addendum No. 1 form shall be part of the original ITB No. 25-05 Caribbean Boulevard Roadway Improvements Final Gap Project document and modifies the original ITB as noted below:

Revision to original ITB document below in **RED**

Page 4

1.01 SCHEDULE OF EVENTS

No.	Event	Date*	Time* (EST)
1	Advertisement/Distribution of ITB & Cone of Silence Begins	December 12, 2025	9:00 AM
2	<u>Mandatory Pre-Bid Meeting</u> (virtual and in-person) 10720 Caribbean Blvd., Council Chambers Cutler Bay, Florida 33189	January 14, 2026	10:00 AM
3	Deadline to Submit Questions	January 22, 2026	1:00 PM
4	Deadline for Town to Provide Responses to Questions	January 30, 2026	5:00 PM
5	Deadline to Submit Bid-Response	February 11, 2026	3:00 PM
6	Evaluation of Bid Responses	February 12, 2026 though March 13, 2026	8:00 AM to 5:00 PM
7	Announcement of Selected Contractors / Cone of Silence Ends	March 25, 2026 March 18, 2026	6:00 PM

*The Town reserves the right to change the scheduled dates and time